


RESOLUTION 2-1
Section 05-00000-00-GM

WHEREAS, bids were opened and read in the office of the County Engineer on January 21, 2005 for the Bituminous Materials needs of the County and the Miscellaneous Materials needs of the County, which includes, pipe culverts and sign materials; and,

WHEREAS, the Tabulation of Bids for the January 21, 2005 bid opening have been compiled with the results shown on the pages attached hereto and made a part of this resolution.


WHEREAS, the successful bidder's bid and the extension for each item have been distinguished by the placement of a rectangle around the successful bidder's bid and extension on the Tabulation of Bids.

NOW THEREFORE BE IT RESOLVED, by the County Board of Sangamon County at its Regular, Reconvened, Adjourned September Session, assembled this 8th day of February, A.D., 2005 that the successful bidder's bids shown of the attached Tabulation of Bids be accepted and contracts awarded to each of the successful bidders.

Respectfully submitted,


Road & Bridge Committee
Sangamon County Board

I, Joe Aiello, County Clerk in and for said County in the State of Illinois, and keeper of the records and files thereof as provided by Statute, do hereby certify the foregoing to be a true, perfect and complete copy of a RESOLUTION adopted by the County Board of Sangamon County at its REGULAR RECONVENED ADJOURNED SEPTEMBER SESSION, assembled this 8th day of February, A.D., 2005.

In testimony whereof, I have hereunto set my hand and affixed the seal of said County at my office in Springfield in said County, this 8th day of February, A.D., 2005.

COUNTY CLERK

FILED

JAN 26 2005


Sangamon County Clerk

2-2

SANGAMON COUNTY JANUARY 21, 2005
05-00000-00-GM 9:00 A.M.

ESTIMATE

Item No.	Bid Check Amount	Delivery	Unit	Quant.	Unit Price	Total	Louis Marsch, Inc.		Marathon Ashland Petroleum L.L.C.		Asphalt Sales Co.		E.J. Dougherty Oil & Stone Inc.		Unit Price	Total	Unit Price	Total	
							Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total					
BITUMINOUS MATERIALS																			
1	HFE - 300 or PEA <i>(Furnished Govt)</i>	Job Site	Gal	125,000	\$0.9900 7582	\$123,750.00	\$0.8888	\$112,382.50											
2	HFRS-2 <i>(Furnished Govt)</i>	Job Site	Gal	350,000	\$0.9900 7782	\$346,500.00	\$0.8188	\$286,615.00	\$0.8380	\$293,300.00									
3	MC-30 <i>(Furnished Govt)</i>	Job Site	Gal	24,000	\$1.2880 11,500	\$30,912.00					\$1.2880	\$30,912.00	\$1.4940	\$35,856.00					

23

SANGAMON COUNTY JANUARY 21, 2005
05-00000-00-GM 9:00 A.M.

ESTIMATE

CONTECH CONSTRUCTION PRODUCTS, INC.

THOMPSON CULVERT COMPANY

METAL CULVERTS INC.

Group No.	Bid Check Amount	Delivery	Unit	Quantity	Unit Price	Total	\$2,500 Official Ck		\$2,500 Cashier's Ck		\$2,500 Cashier's Ck		Unit Price	Total	Unit Price	Total	Unit Price	Total	
							Unit Price	Total	Unit Price	Total	Unit Price	Total							Unit Price
NON MET ITEMS																			
4 SPIRAL OR RIPPED PIPE CULVERT & BANDS, TYPE 1 (furnished)																			
CULVERTS																			
a.	Pipe Culvert, Type 1, Corr. Steel, 12" x 24"		Each	100	\$115.20	\$11,520.00	\$108.00	\$10,800.00	\$120.24	\$12,024.00	\$134.55	\$13,455.00							
b.	Pipe Culvert, Type 1, Corr. Steel, 15" x 24"		Each	72	\$142.56	\$10,264.32	\$129.60	\$9,331.20	\$147.84	\$10,644.48	\$169.35	\$12,193.20							
c.	Pipe Culvert, Type 1, Corr. Steel, 18" x 24"		Each	18	\$189.00	\$3,402.00	\$162.00	\$2,916.00	\$176.64	\$3,179.52	\$201.10	\$3,619.80							
d.	Pipe Culvert, Type 1, Corr. Steel, 24" x 24"		Each	25	\$302.40	\$7,560.00	\$183.60	\$4,590.00	\$293.04	\$7,326.00	\$338.65	\$8,466.25							
e.	Pipe Culvert, Type 1, Corr. Steel, 30" x 24"		Each	2	\$378.00	\$756.00	\$289.20	\$578.40	\$364.80	\$729.60	\$415.80	\$831.60							
ANNULAR BANDS																			
f.	Pipe Culvert, Type 1, Corrugated Steel, 12"		Each	70	\$9.60	\$672.00	\$9.00	\$630.00	\$10.02	\$701.40	\$11.20	\$784.00							
g.	Pipe Culvert, Type 1, Corrugated Steel, 15"		Each	42	\$11.38	\$498.96	\$10.80	\$453.60	\$12.32	\$517.44	\$14.10	\$592.20							
h.	Pipe Culvert, Type 1, Corrugated Steel, 18"		Each	8	\$15.75	\$126.00	\$13.50	\$108.00	\$14.72	\$117.76	\$16.75	\$134.00							
i.	Pipe Culvert, Type 1, Corrugated Steel, 24"		Each	18	\$25.20	\$453.60	\$15.30	\$275.40	\$24.42	\$439.56	\$28.25	\$508.50							
j.	Pipe Culvert, Type 1, Corrugated Steel, 30"		Each	4	\$31.50	\$126.00	\$21.50	\$86.40	\$30.40	\$121.60	\$34.55	\$138.60							
TOTAL BID GROUP 4						\$36,378.88		\$28,708.00		\$35,801.36		\$40,723.15							

24

SANGAMON COUNTY JANUARY 21, 2005
05-00000-00-GM 9:00 A.M.

ESTIMATE

Vulcan Signs

Rocal, Inc.

Hall Signs

Group No.	Items	Delivery	Unit	Quantity	Unit Price	Total	\$500 Certified Ck		\$500 Teller's Ck		\$500 Official Bank Ck								
							Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	
5	NON-MFT ITEMS	County Yard Spfld., Ill.																	
	MAINTENANCE GRADE TRAFFIC SIGNS																		
	a. W2-5, 36" x 36", Y (Symbol)		Each	20	\$30.00	\$600.00	\$36.27	\$725.40	\$40.50	\$810.00	\$37.88	\$753.60							
	ENGINEER GRADE TRAFFIC SIGNS																		
	b. R1-1, 30" x 30", Stop Sign		Each	50	\$17.60	\$880.00	\$17.20	\$860.00	\$20.58	\$1,029.00	\$17.99	\$899.50							
	c. R4-1, 24" x 30", Do Not Pass		Each	50	\$14.20	\$710.00	\$14.55	\$727.50	\$17.00	\$850.00	\$15.48	\$774.00							
	d. R121104, 18" x 24", <small>Weight Limit 15 Tons, Int. 15" x 14" x 1 1/2"</small>		Each	50	\$12.50	\$625.00	\$8.42	\$471.00	\$10.20	\$510.00	\$9.54	\$477.00							
	e. W8-1100, 30" x 30", <small>Water on Pavement</small>		Each	50	\$17.60	\$880.00	\$18.19	\$909.50	\$21.24	\$1,062.00	\$19.27	\$963.50							
	f. W11-1, 30" x 30", <small>Bicycle Crossing Symbol</small>		Each	10	\$17.60	\$176.00	\$18.19	\$181.90	\$21.24	\$212.40	\$19.27	\$192.70							
	g. W14-2, 30" x 30", <small>No Outlet</small>		Each	25	\$17.60	\$440.00	\$18.19	\$454.75	\$21.24	\$531.00	\$19.27	\$481.75							
h. W21-2, 30" x 30", <small>French Oak (Orange-Gold Letters)</small>	Each	25	\$17.60	\$440.00	\$18.19	\$454.75	\$21.24	\$531.00	\$19.82	\$495.50									
TOTAL BID GROUP 5						\$4,731.00	\$4,728.80		\$5,032.40		\$5,032.45								

